

Summary Table

Job Code
afsfsaf

Date
15-06-2026

Summary Table

CATEGORY	FIXED	FLUCT	INFLATION %	AFTER INFLATION COST	CATEGORY MARKUP		TOTAL
					%	VALUE	
M3 - CABLE	0.00	20.00	0.000 %	20.00	0.000 %	0.00	20.00
M4 - FIRE	0.00	280.00	0.000 %	280.00	0.000 %	0.00	280.00
SC1 - RACEWAY	0.00	112,200.00	0.000 %	112,200.00	0.000 %	0.00	112,200.00
SC2 - SECURITY	0.00	800.00	0.000 %	800.00	0.000 %	0.00	800.00
SC3 - HONEYWEL LABOR	0.00	140.00	0.000 %	140.00	0.000 %	0.00	140.00
Site Labour	0.00	139,329.17	0.000 %	139,329.17	0.000 %	0.00	139,329.17
	0.00	252,769.17		252,769.17		0.00	252,769.17

LABOUR

MARKUP

TOTALS

Site Rate	105.30	Gross Margin	0.00	Net Contract Cost	252,769.17
Site Rate Selling	105.30	General Overhead %	0.00	Prime Costs Total	0.00
Site Hours	1,320.03	General Overhead Total	0.00	Preliminaries	0.00
Site Days	165.00	Global Markup	0.00	Total Gross Cost	252,769.17
Miles Away	0.00	Profit Total	0.00		
Daily Additional Cost	0.00	Builders Discount ratio	1/0		
		Builders Discount Total	0.00		