

Estimate Print

Job Code
Jim

Date
6-18-2026

Section Number: 1 - Unassigned Section

LINE	DESCRIPTION	QUANTITY	LABOUR COST	MATERIAL COST	SUB CONTRACT COST	TOTAL COST
			0.00	0.00	0.00	0.00

Section Number: 2 - New Section

LINE	DESCRIPTION	QUANTITY	LABOUR COST	MATERIAL COST	SUB CONTRACT COST	TOTAL COST
1	CABLE BASKET 100X60MM EXTERNAL RISER	2	126.36	0.00	0.00	126.36
2	CABLE BASKET 100X60MM INTERNAL RISER	34	2,148.12	850.00	0.00	2,998.12
3	LARGE ACCESS CONTROL PANEL	5	0.00	0.00	0.00	0.00
4	MEDIUM ACCESS CONTROL PANEL	15	36,328.50	0.00	0.00	36,328.50
5	SMALL ACCESS CONTROL PANEL	3	0.00	0.00	0.00	0.00
			38,602.98	850.00	0.00	39,452.98

Section Number: 3 - New Section1

LINE	DESCRIPTION	QUANTITY	LABOUR COST	MATERIAL COST	SUB CONTRACT COST	TOTAL COST
1	SMALL ACCESS CONTROL PANEL	3	0.00	0.00	0.00	0.00
2	CABLE BASKET 100X60MM EXTERNAL RISER	2	126.36	0.00	0.00	126.36
3	CABLE BASKET 100X60MM INTERNAL RISER	34	2,148.12	850.00	0.00	2,998.12
			2,274.48	850.00	0.00	3,124.48